



*"Small Town Atmosphere
Outstanding Quality of Life"*

August 28, 2017

REQUEST FOR PROPOSAL - VILLAGE THEATRE PARKING LOT IMPROVEMENTS, CIP B-597

ADDENDUM #2

PLEASE NOTE:

There was an error in the CONSULTANT SELECTION AND TENTATIVE PROJECT SCHEDULE section on Page 5 of the RFP. The revised schedule is as follows:

CONSULTANT SELECTION AND TENTATIVE PROJECT SCHEDULE

4:00PM – September 1, 2017

Week of September 4th, 2017

September 14th, 2017

September 19th, 2017, 7:30 p.m.

April 15th, 2018

June 2018

Proposals Due from consultants

Town to review and rate proposals and begin negotiation with top rated consultant

Council Staff Report Due -- Contract must be finalized

Contract award considered by Town Council

Target Date for Design Completion

Construction to commence

510 LA GONDA WAY, DANVILLE, CALIFORNIA 94526

Administration
(925) 314-3388

Building
(925) 314-3330

Engineering & Planning
(925) 314-3310

Transportation
(925) 314-3310

Maintenance
(925) 314-3450

Police
(925) 314-3410

Parks and Recreation
(925) 314-3400